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Corporate Office: 107, Sagar Avenue, Above Bata, SV Road, 

I N D U S T R I E S Andheri (West), Mumbai- 400058. 

Registered Office: M/s. Mangalam Housing Development 
LTD Finance Limited, 24 & 26 Hemanta Basu Sarani, Kolkata-700001 
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Date: 25/12/2024 

To, 
Listing Compliance Department, 
BSE Limited, 
P.]. Towers, Dalal Street, 

Fort, Mumbai - 400001 

Scrip Code: 511493 

Scrip Id: SHRYDUS 

SUB: Intimation under Regulation 30 of Securities and Exchange Board of India (Listing 
Obligation and Disclosure Requirements) Regulation 2015 

Dear Sir/Madam, 

With reference to the Regulation 30 of Securities and Exchange Board of India (Listing Obligation and 
Disclosure Requirements) Regulation 2015, we would like to inform you that, with reference to the 
tender and subsequent discussions held at our office in the presence of Mr. Devidas Auti (PMC for the 
subject project), we are pleased to inform you that Mr. Rupindersingh Arora, residing at "Arora 
House," situated on Plot bearing C.T.S No. 1110/8 of Village Bandra D, at 16, Golf Link, Union Park, 
Khar West, Mumbai (hereinafter referred to as "the said Owner"), has finalized and placed a work 
order for the redevelopment of "Arora House." 

The work order pertains to the proposed civil construction works for the redevelopment of the 
building at the above-mentioned plot. The execution of this work is awarded to Shrydus Industries 
Ltd,, through its CFO Mr. Premal Parekh, having their corporate office at 107, Sagar Avenue, Above 
Batn, SV Road, Andheri (West), Mumbai - 400058 (hereinafter referred to as "the said Contractor"). 

The total contract value of the project is Rs. 98,20,000/- + Applicable Taxes over the Contract Value 

We request you to kindly acknowledge the receipt of this work order and treat the same as an 
intimation of the proposed redevelopment project. 

This is for your information and record. 

Thanking you. 

Yours faithfully, 

For Shrydus Industries Limited 
Formerly known as VCK Capital Market Services Limited 

Shrey Premal Parekh 
Managing Director 
DIN: 08513653 

\



RUPINDER S. ARORA ARORAHOUSE, 16, GOLF LINK, 
UNION PARK, KHAR (WEST) 
MUMBAI - 400 052. 
TEL. : 42905000 (10 Lines) 

2604 1313/4/5 
20" December 2024 

To, 

M/s.Shrydus Industries Ltd 
107, Sagar Avenue, Above Bata, SV Road, 
Andheri (West), Mumbai-400058. 
Email:info@shrydus.com 

Attention: Mr.Premal Parekh/ Shrey Premal Parekh 

Sub: Proposed redevelopment of the building “Arora House” on plot bearing C.T.S No. 

1110/8 of village Bandra D situated at 16, Golf Link, Union Park, Khar West, Mumbai. 

Sub: Work Order for the proposed Civil Construction Works on Labour rate basis. 

Dear Sir, 

This is with reference to the tender & subsequent discussions held in the office in the presence 

of Mr Devidas Auti, PMC for the above mentioned subject to above mentioned work and your 

offer to execute the job as per the terms & conditions of the reference order, Mr. Rupindersingh 

Arora having its Residence at “Arora House” on plot bearing C.T.S No. 1110/8 of village 

Bandra D situated at 16, Golf Link, Union Park, Khar West, Mumbai. (hereinafter called “the 

said Owner’) is now pleased to place this work order for the construction of “Arora House” 

situated on plot bearing C.T.S No. 1110/8 of village Bandra D situated at 16, Golf Link, Union 

Park, Khar West, Mumbai. (hereinafter called “the work”™), on Shrydus Industries Ltd through 

its CFO Mr.Premal Parekh having their Corporate office 107, Sagar Avenue, Above Bata, SV 

Road, Andheri (West), Mumbai-400058. (hereinafter called “the said Contractor”) as per the 

terms and conditions as detailed in this work order. 

SALIENT FEATURES OF THE WORK ORDER: 

Scope of work and details: 

B. U. Area in $ft : Rs. 24,500 - (See Annexure B) 

Labour Contract Rate : Rs. 400/~ per sq. ft. 

Contract Value (Rs) : Rs. 98,20,000 /- + (Applicable Taxes Over Contract Value) 
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Construction of building with above mentioned details, RCC structure, LMR, UGW & OHW 
tank, parapet wall, elevation features at all levels with all tools, plans & whatever is necessary 
to carry out civil works at all locations & levels as per specifications, drawings released for 
construction as per latest ISI codes & instruction of the Owner & their representative. All civil 
works like PCC, RCC, Masonry, Plaster, Waterproofing, Breaking of pile capping beam, as 
located in the plan / or as approved by the said Owner. Earthwork Levelling, compaction & 
consolidation is to be carried out by the said contractor. 

The following has been annexed herewith: - 

1) Annexure I - Rate to Include 

2) Annexure II - List of Approved Manufacturer 

3) Annexure II1 — Basic Rates 

4) Annexure IV — Free Supplies 

5) Annexure V - Built up area statement. 

6) Annexure VI — Mode of measurement 

7 Annexure VII — Payment Schedule 

8) Annexure VIII - Detail Scope of Work 

The other clauses shall be as under: - 

CONTRACT SCHEDULE: 

The Project shall be commenced by December 10, 2024, & completion shall be achieved by 
April 20, 2025. As time for completion is the essence of this contract, the Said contractor shall 
ensure the completion of the works within the stipulated time specified in the bar chart prepared 
by the contractor & approved by the said Owner. The said Contractor shall provide the said 
Owner with detailed bar chart indicating date wise program for completion of various items of 
work and in case of deviation from the at any stage, action should be takep to cover up the 
arrears, if any, for which no extra claims will be entertained., 
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For any delay beyond 30" April, 2025. Contractor will be liable for a Penalty of Rs. 20,000/~ 
per day and in case Contractor completes before 30 April® 2025, he will be entitled to a 

BONUS of Rs. 10,000/~ per day from the date of completion till 30" April’ 2025. 

GENERAL TERMS: 

Structural Steel, Reinforcement Steel, Cement & RMC, Sand, Aggregate, Stone (Rubble), 

Bricks / AAC Blocks, Shahbad stone for waterproofing, Water-proof chemicals & Earth for 

filling shall be supplied by the Owner’s scope. However, the binding wire required for 

shuttering work & r;:inforcement steel works, nails, patra patti, potato grease for filling in 

shuttering, shuttering material like plastic coated ply, wood, branded shuttering oil, formwork, 

centering (acrow, spans, solider, steel props, stagging system material, Couplers, Labours / 

manpower, Temporary lighting, electrification for power points, temporary plumbing for 

labour toilets, drinking water, construction water & curing, plants, equipments, machineries 

required to complete the work, fuel, lubricants, oils, its transport but not limited to these 

consumables shall be in the Contractor’s scope. 

No adjustment / deviation shall be made to the prices or the rates on account of increase in the 

cost of the above-mentioned materials / consumables supplied by the contractor, labour, fuel, 

plants, equipments, services, royalty & transport charges etc. The labour rate shall be inclusive 

of all taxes, duties, levies, royalties except Goods & Services Tax as applicable on overall 

contract value. The contract rate shall be firm for the whole period of work including any 

extension period allowed under the contract conditions there on. The Owner shall not be liable 

to pay any such taxes & duties separately. 

CONTRACTOR'’S SCOPE: 

Plum Concrete , Manual dressing, Breaking of pile capping beam, PCC, RCC works, Masonry, 

Plastering (Internal, External), Gypsum Plaster, Dewatering, Soling, Pile Caps, OH Tank, UG 

tanks, Compound wall, External development, Lift Machine Room, Waterproofing of Lift Pits, 

Balconies, Chajjas, Elevational projections, parking areas, Flowerbeds, Service areas, UG 

Tank, OH Tank, Terrace slab, Lift LMR, Basement and Parking Area Waterproofing Work, 

Fixing of Doors & Windows but not limited to shall be in Contractor’s scope. 
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In case of any Post Tension Work (P.T.) of Beam and Slab, the Contractor will tie the supplied 

Steel Bars as per RCC design by the Structural Consultant and also provide the concrete and 

cast the slab in coordination with the P.T. Contractor. 

Water Proofing works shall include the areas of Lift pits, Under Ground Water tank, machine 

room Over Head Water tank, Terrace, Swimming pool, L.M.R. top, All chajjas, Bathrooms, 

Toilets, Balconies, flower beds, and Kitchen. Waterproofing method may vary from location 

to location and is required to be to submitted by Contractor in their Methodology and to 

satisfaction of RCC consultant & Owners Site Engineer. 

Further, Contractor’s Scope includes the following: 

18 

2. 
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Debris Removal. 

New Shuttering will be used and any shuttering found to be defective will be replaced 

irrespective of no of times it has been used. 

Slab to be casted & finished in equal level. Any level difference beyond 25 mm will be 

rectified by finishing with PCC at cost of Contractor. 

Concrete to be poured with proper vibrator to avoid any Honeycomb. Curing for 

minimum 15 days with gunny cloth wrapped on columns. 

Concrete /RMC to be of 1st-grade quality and cube test from renowned testing facility to 

be done for 7 days & 21 days from same batch. Cube test register to be maintained. 

Minimum concrete cover of 40 mm on Column & 20 mm on slab. 

No loose slurry on columns & beams. 

Hatching on columns and beams as required to be done immediately 

All block work will be in Right Angle finished with not more than 15-20 mm plaster in 

internal and 20-25 mm in External. 

If the internal walls including in staircase require more than 5 mm Punning, then the cost 

of rectification by using extra material will be debited to contractof. 

All waterproofing in Toilets to be done by first-class WP chemicals and contractor 

guarantecs for no leakages. WP Chemical will be approved by Owner/PMC. 

Waterproof on Terrace by Brick Bat coba & chemical coating & final PCC to enable 

laying of tiles., & Chajjas WP. 

Conduit pipes in staircase and any other ceiling will be laid by electrical contractor before 

casting of slabs. Q\/ 
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17. 

18. 

Boundary Wall. 

External concrete flooring. 

Drainage chamber by plumber. 

Min 2 slabs per month. 

Unloading & Shifting of all Materials ordered by the Owners as and when the Trucks, 
Tempos, etc arrive regardless of what time or day 

THE CONTRACTOR WARRANTS: - 

i 

2. 

That he is familiar with all the requirements. Technical or otherwise of the “said contract”, 
That he has investigated the site and satisfied himself regarding the nature of the work and 
local conditions that may affect the work or its performance. 

That he is satisfied that the work entrusted to him can be performed & completed as per 
the program attached with this Workorder. 

That he accepts all risks in the performance of the work except the risk under Force 
Majeure circumstances. 

That he has not been influenced by any statement or promise made by owner or any of his 
representatives or any letters or minutes or oral assurance prior to this Workorder 
exchanged between the parties. All such documents and assurance if any, cease to exist 
and only this Workorder shall remain valid. 

That he is experienced and competent to perform the Workorder to the entire satisfaction 
of Architect, Owner and the Owner’s representative, in accordance with the specifications 

mentioned in the workorder. 

That he is familiar with all general and special laws, acts. Ordinance, statutes, rules of the 

Central / State government/ Municipal Corporation and Labour laws that may affect the 

work, its performance or personnel employed therein and will discharge all obligations 

there under. 

That all onsite and off-site incidental expenses in connection with this work, as defined in 

clause, shall be borne by the contractor without any additional liability to Owner. 

The Contractor declares that this work will be executed in strict conformity to 

specifications and in the manner stipulated in the workorder. Notwithstanding this 

obligation, the Contractor shall always work under the direction and control of the 

authorized representatives of the Owner. The Contractor shall be bound to carry out 

any orders, directions and requests made in writing and / or oral by the Owner 

whethet in addition to or any modification of at variance with thé terms and 
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conditions of the workorder, provided that such order, direction or request does not 

involve any additional work of financial implication being entrusted by the Owner 

which is not covered by this workorder. . 

10. In the event of any additional work being entrusted in writing only to the Contractor, which 

» is not covered by the Annexure, both parties here to, prior to execution of such additional 

work shall determine the consideration payable for such additional work by mutual 

consent, failing which owner shall be free to get additional work executed through any 

other agency. 

11. The Contractor should extend full cooperation to Plumbing, Electrical, Lift, Fire and other 

agencies appointed by the owner from time to time. 

ADVANCE 

Rs.5.00 Les advance shall be paid to the said contractor as mobilisation advance which will 

be fully adjusted in the 1 Invoice. 

TAXES & DUTIES: 

The rates & prices shall be deemed to include overhead costs whether on or off the site and all 

costs direct and incidental for the execution of this contract including transportation, loading, 

unloading, duties, levies, PF, ESIC, etc. payable to local, state and central governments along 

with freight & forwarding, transit insurances of contractors materials, etc. complete arising out 

of contractors work component and shall be borne by the contractor. 

The price & rate shall be exclusive of Works Contract Tax, Goods & Services Tax on the 

overall contract value. 

RETENTION MONEY: 

6% Retention Money shall be deducted from the Running Account Bills. Retention Money 

shall not be released unless Performance Bank guarantee valid till the end of Defect liability 

period i.e. One monsoon / one year after complete construction of the project whichever is later 

is submitted OR Defect Liability period is successfully complgted aitending all snags, defects 

or rectifications to the satisfaction of the Owners 
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INTERIM/RUNNING ACCOUNTS BILLS: 

The Contractor shall not submit more than One (1) Running Account Bills per month and the 
minimum net value of the Running Account Bill shall not be less than Ten (10) Lacs. 

TIME FOR BILL CERTIFICATION BY OWNER’S REPRESENTATIVE / PMC: 

The Project Management Consultant shall approve and certify, the Running Account Bills 
submitted along with entire relevant and supporting documents for Payment to the Owner 
within fifteen (15) days from the date of submission of Bills by the Contractor. 

TIME WITININ WHICH PAYMENT TO BE MADE AFTER CERTIFICATE. 

The R A Bills (Interim Bills) Payment shall be made by the Owner within fifteen (15) days 
from the date of certification of Running Account Bills (Interim Bill) by the Project 

Management Consultant. 

TERMS OF PAYMENTS: 

All the above payment shall be subject to TDS under Income Tax, Goods & Services Tax Act 
& Applicable taxes amended from time to time. 

THE CONTRACTOR SHALL BE PAID FOR THE CONTRACTED WORK IN THE 

FOLLOWING MANNER: - 

1. The Contractor shall submit R. A. Bill for work done by them as per ‘Schedule of 

Payments’ in the previous period in the prescribed format in conformity with the 

stipulations in the said contract. Such bills shall contain the item of work, description, 

quantity executed and rate as described in Annexure of this Workorder. A separate bill 

for the extra or additional work as per Clause mentioned in, this Workorder shall also 
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be submitted monthly duly certified by the Owner’s PMC. On receipt of the bill, interim 

advance payment of such percentages as may be decided by the Owner’s PMC. 

The Owner shall retain 10% of the gross amount of each R.A. Bill as Retention Money 

and TDS deduction and others deduction as applicable from time to time as per 

prevailing rules. 

100% of the Retention Money shall be released after One monsoon / one year after 

complete construction of the project whichever is later as per scope of work mentioned 

in this Workorder. Fifty percent of the retention money will be released with the 

final bill, while the remaining balance will be released after the defect liability 

period or one monsoon/one year following the completion of construction. 

THE FINAL BILL SHALL BE PREPARED BY CONTRACTOR ON COMPLETION 

OF THE CONTRACT WORK IN THE FOLLOWING MANNER: - 

a) 

b) 

) 

d) 

e 

All quantities executed shall be properly reconciled and incorporated in the final bill. All 

the materials issued for incorporation in the work or otherwise shall be properly reconciled 

and statements prepared and jointly signed, be enclosed with the final bill. 

All tools, materials equipment’s, plant, or any other facilities given free or otherwise to the 

Contractor shall be returned / surrendered to the representative of Owner and a clearance 

obtained in writing which will be enclosed with the final bill. 

The Contractor shall properly account for the materials as may be issued to him by Owner 

in terms of this Contract, if any, for consumption in the temporary & allied works to the 

satisfaction of Owner. 

The Contractor will maintain contracted work areas dry for execution of the contracted 

work and the entire site should be cleaned on daily basis. 

Sustained act or undertakes that he shall fulfil and / or comply with all the duties 

and obligations required by or under various labour laws and other relevant Statutes 

of State. and/or any Rules or Regulations of the local authorities and all precautions 

for the men, materials and equipment’s and shall indemnify and keep indemnified and 

hold owner harmless against all costs, expenses, liabilities, loss or) damages, that may be 
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sustained by the Contractor due to failure of the Contractor to fulfil or comply with various 
requirements as above. 

f) The Contractor is bound to provide all the men, material, and equipment (including safety) 
for the successful execution of the contracted work assigned to him under this Workorder 
and within the stipulated time, in terms of the workorder. It is understood that time is 
essence to this Workorder. 

PERIOD OF SUBMITTING FINAL BILL & FINAL CERTIFICATE: 

The final bill shall be submitted within 60 days after virtual completion certificate. 

The Owner’s PMC & Architect shall be submitting the payment certificate to the Owner within 

Sixty (60) days from the date of submission of invoices along with all relevant & supporting 
documents by the contractor. 

The Final Payment shall be made by the Owner within Thirty (30) days from the date of 
certification of Architect along with completion certificate. 

EXTRA ITEMS: 

The contractor shall obtain written confirmation on any extra item / items & its rate/ rates prior 
to execution of said extra item. Any extra work done without written confirmation will not be 

paid for under any circumstances. 

ESCALATION: 

Offer/ Price shall be firm and escalation free throughout the execution of the work. 

NON-PERFORMANCE: 

In case, the said Contractor does not commence the work, or does not progress satisfactorily as 

per agreed schedule or does not maintain quality of work or neglect or does not comply\with 

Ve 
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the said Societies Safety instructions then the said Owner reserves the right to take any or all 

the following remedial measures: 

. Reduce the Scope of work, to work done till that date at Owner’s option. 

. Forfeit Retention Money Deposit. 

. Terminate the Contract by serving Three (3) days’ notice by Email or WhatsApp. 

. Execute the balance work in full or part either on its own or through any other agency 

at the risk and cost of the said Contractor as well as recover all losses from the said 

Contractor. 

DEFECTS LIABILITY PERIOD: 

The entire work done by the said Contractor is guaranteed and indemnified against defective 

workmanship after virtual completion of the entire work and handing over to the said Owner. 

If any defects are observed during the period of defects liability due to inferior quality or 

material or poor workmanship, the said Contractor shall have to rectify the same to the said 

Owner’s satisfaction entirely at their own cost. In case the said Contractor fails to attend and 

rectify the defect within 15 days of intimation, the said Owner will be free to rectify the same 

and recover the cost with all incidentals and overhead cost from the said Contractor. 12 

(Twelve) months or One monsoon from the date of handing over (virtual completion) as 

certified by the Owner’s PMC and the Architect whichever is later. Fifty percent of the 

retention money will be released with the final bill, while the remaining balance will be 

released after the defect liability period or one monsoon/one year following the 

completion of construction. 

CONTRACTORS DEFAULT: - 

1. If, during the progress of the contracted work at any stage, the Contractor fails, refuses to 

comply with the terms and conditions of the said contract or refuses or fails to execute 

contracted work or any part thereof with such diligence and with such number of 

skilled and unskilled labour, plant and equipment’s such that, in the opinion of 

Project Manager of Owner, Contractor cannot complete the contracted work within the 

time specified in this Workorder or any extension thercof, Owner ay communicate by 
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written notice to the Contractor its decision to terminate this Workorder or to proceed 
with the entire portion of the contracted work or such part of the contracted work on 
which there has been delay. In such event, Owner may, after the expiry of the period 
of 3 days from the date of such notice to the Contractor, take over the contracted 
work or part of the contracted work and execute the same to completion as per said 
contract or otherwise and the Contractor shall be liable to pay Owner any excess cost 
occasioned to Owner as determined & certified by the Architect of owner without 
prejudice to any other right in respect thereof available to Owner against the 
Contractor, which may be deducted by Owner from any money due or to become 
due to the Contractor. 

. If the Contractor’s right to proceed be so terminated, Owner shall have the right to 
take possession of, on payment of their depreciated value or at reasonable hire 
charges, and to utilize in completing the work, all such materials, appliances and plant and 
equipment belonging to the Contractor, as may be on the site of work which in the opinion 
of the PMC of the Owner would be necessary for completion of the work. The Contractor 
shall give a List of all his items with Values duly approved by PMC. 

. All the rights and obligations under this Workorder are subject to Force Major 
circumstances such as acts of God, illegal strikes and illegal lockouts, war whether 
declared or not, riots, etc. As provided in the, “said contract.” 

- For the purpose of jurisdiction, this Workorder shall deem to have been entered into at 

Mumbai and any legal proceedings shall be subject to the. jurisdiction of Courts in Mumbai. 

. The Contractor shall be responsible to pay all taxes and duties that may be payable in 

accordance with Laws, Rules, Regulations or Statutes enforced from time to time by the 

Govt., Local Authority etc. 

COMPLIANCE OF LABOUR LAWS 

The said Contractor shall observe the instructions and directions of the said Owner as well as 

all statutory laws and regulations in force. The said Contractor shall also maintain adequate 

records & registers as required /prescribed under various labour Legislations. The said Owner 
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shall be indemnified in case of the said Contractor’s default due to non-observance of any of 

the statutory laws and/or regulations. 

The said Contractor shall comply with the provisions of “The Employee Provident Fund and 

Misc. Provisions Act 1952 and Rules made there under for the said Contractor workers make 

timely payments and submit all documents to the concerned authorities. The said Contractor 

shall submit copy of the PF Challans showing the deposit of PF contributions in respect of all 

workmen deployed for execution of this contract along with other relevant documents to the 

said Owner on monthly basis. The said Contractor will have to submit “’Register of Wages 

Cum Muster Roll and Copy of PF Challans’” along with other relevant documents every month 

after disbursement of payments. In case, the said Contractor does not submit the “Register of 

wages Cum Muster Roll and copy of PF Challans” along with other relevant documents in 

time, the subsequent payments of any nature shall not to be released for the following month. 

The said Owner reserves the right to deduct the amount required to meet contributions 

including penalties if any and to comply any statutory requirements which have not been done 

by the said Contractor and to deposit the amount in the offices of the concerned authority. In 

such cases, the deposited amount shall be handed over to the said Contractor. 

The said Contractor shall obtain Labour License, before commencement of works. The said 

Contractor shall obtain a license from concerned authorities under the contract Labour 

(Abolition and Regulation) Act 1970 and furnish a copy of the same to the said Owner. The 

said Contractor shall bear full and final responsibility for the engagement of all labour and all 

matters related thereto and shall be responsible for the compliance and adherence of all 

statutory obligations according to Acts / Rules / By-law. Regulations of the Government in 

force and the said Owner will have no obligation to keep vigil on this issue. Any disputes 

/controversies in this respect will have to be met up by the said Contractor at their own cost. 

The said Contractor shall be fully responsible for above compliance by any subcontractors 

employed by them. The said Contractor should indemnify the said Owner against all statutory 

requirements, risk, liabilities etc. The Contractor shall in respect of labour employed by him 

either directly / or through the sub-contractors comply with the provisions of the all applicable 

labour Laws such as Payment of Wages Act 1936, Minimum Wages Act 1948, Employees 

Provident Fund and Miscellaneous Provision Act 1952, Owner's Liability Act 1938, 

Workmen's Compensation Act 1923, Maternity Benefit Act 1961, the Contrabt Labour 

L 
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Regulation and Abolition Act 1970 and Mines Act 1932, Equal Remuneration Act 1976, and 
Modifications thereof in force or amended from time to time. 

The contractor shall comply with New Labour Code to be enforced w.e.f. April 01, 2021, and 
Modifications & amendments issued from time to time. 

CONTRACTOR’S SUPERINTENDANCE & REPRESENTATIVE ON THE WORKS 

The said contractor shall give all necessary personal superintendence during the execution of 

the works and so long thereafter as the said Owner may consider it necessary until the 

expiration of the “Defect Liability Period”. 

The said contractor shall maintain and be represented on site, at all times while the work is in 

progress, by a responsible and efficient site Engineer / Supervisor approved by Project 

Management Consultant shall be present on day-to-day basis and who must thoroughly 

understand all the trades entailed and be constantly in attendance while the men are at work till 

successful completion if the said work. Any directions, explanations, instructions given to such 

Site Engineer / Supervisor shall be deemed to be given to the said contractor and shall be 

binding as such on the said contractor. 

INSURANCE 

Before commencing the execution of works, the contractor without limiting his obligation and 

responsibilities under this contract shall obtain insurance cover under the following policies in 

favour of Owner valid till the virtual completion of the work: 

1. Third party insurance to cover for any material or physical damage, loss or injury which 

may occur to any property or life to third party. Value shall be minimum of 50 lacs per 

incidence / accident with no limit on the number of incidences/accidents. 

2. Workmen compensation policy 

3. Janta Insurance 

The contractor shall ensure against all such liabilities and shall continue such insurance during 

the whole of the time when any persons employed by him are on the works. 

L 
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SAFETY COMPLIANCES: 

It is the responsibility of the said Contractor to maintain safety at site and to take all necessary 

precautions, safety measures to maintain machinery, tools, and equipment is at site as per 

standards laid down by the Project Management Consultant. 

The safety conditions shall not be regarded as exhaustive. These have been issued for the 

guidance of the said Contractor and will not in any way absolve the said Contractor from any 

such obligations or liabilities he might incur or transfer such obligations or liabilities to the said 

Owner. The said Contractor shall obtain a “Work Permit” from the said Owner’s representative 

before starting any work on site. The work permits are issued to prevent contractors working 

in unauthorized areas and will be valid for specific area for a limited period as mentioned on 

the permit. The said Contractor shall duly return the work permit after the completion of the 

job or on expiry of the permit. 

Extra care needs to be taken for jobs being carried out after normal working hours with due 

revalidated work permil. Head and eye protection and safety equipment ate to be always worn 

as per job requirements. The said contractors shall ensure that at no time during the erection 

and commissioning, his workmen operate any of the equipment in and around the site allocated 

to them. Portable power tools rated above 50 V shall be properly connected through ELCBs 

and MCBs. This equipment shall be thoroughly earthed. 

The said Contractor shall remove all the waste material and rubbish from and around 

the work site and leave the job thoroughly cleaned up, ready for use. No combustible material 

is to be stored on or near any source of heat, and before leaving the workplace contractor’s 

employees / labourer should ensure that nothing is left which could start a fire. The said 

Contractor shall indemnify the said Owner from all claims, damages or penalties and will 

remain liable for the losses caused to the said Owner because of Contractor’s noncompliance 

of the said requirements. 

All precautions necessary for not only for the safe working of the said contractors’ workmen 

at site shall be taken by the contractor, but he shall also deploy all precautions to safeguard 

existing structures, equipment, and persons of other agencies in and around the job site. 

v 
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WATER SUPPLY & ELECTRICITY: 

Water — 

The Client shall make arrangements for required construction water. However, the water 
storage, distribution, pumping, piping, necessary deposits, charges & its maintenance as 
required on site shall be done by the contractor at his cost. All Dewatering at Site till OC is 

received will be under Contractor’s Scope. 

The Drinking water shall be provided by the Owner free of cost at one point. However, the 
water storage, distribution, pumping, piping & its maintenance as required on site shall be done 

by contractor at his cost. 

Electricity - The electricity & its charges as per supply company bill shall be provided by the 

Owner free of cost at one point. However, the sub metering, wiring, cabling, Distribution 

boards, switch boards, adequate Lighting arrangements & its maintenance as per demand on 

site shall be done by contractor at his cost. 

SECURITY 

The said contractor shall make his own arrangements for the protection and safety of his 

materials and equipment at site and the said Owner’s materials & equipment in the custody of 

the contractor. 

The materials against which an advance if the Owner has paid any shall not be removed from 

the site without written permission of the said Owner and shall be used in the contract work 

only. 

HOUSEKEEPING 

The said Contractor shall maintain housekeeping of the work & the said Owner premises and 

keep it clean throughout the said work period of the contract. Above is applicable to the work 

related to the said Contractor’s scope only. The said Contractor shall ensure that the site is 

cleared free from all labour hutments, stores, temporary sheds, debris, etc. at the, timf of virtual 

completion. 
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DAMAGES FOR NON-COMPLETION 

If the said contractor fails to complete the works by the date stated herein or within any 

extended time certified by the said Owner, then the said contractor shall pay or allow the said 

Owner the sum stated herein and not by way of penalty beyond the date of completion or 

extended time, as the cause may be, during which the work shall remain unfinished subject to 

a maximum amount 10% of overall contract. Such damages may be deducted from any money 

due or which may become due to the said contractor. The deduction of such sums shall not, 

however, absolve the contractor of his responsibility and an obligation to complete the work in 

it is entirely. 

FORECLOSURE OF THE CONTRACT IN FULL OR IN PART: 

If at any time, the said Owner shall decide to abandon or reduce the scope of works for any 

reasons whatsoever and hence not require the whole or any part of the works to be carried out, 

they shall inform the said Contractor in writing to that effect and the said Contractor shall have 

no claim to any payment or compensation or whatsoever on account of any profit or advantage 

which he might have derived from the execution of the works in full but which he did not derive 

in consequence of the foreclosure of the whole or part of the works except for the work done 

prior to foreclosure of the works. 

The said Contractor shall be paid in full for the work executed at the site prior to the foreclosure 

at the contract rates and a reasonable amount, as certified by the Project Manager for materials 

delivered to site and lying in good and usable condition under the contracts, if any. No further 

compensation for loss of profit, loss of business opportunity, etc. shall be payable by the said 

Owner to the said Contractor. Further, if the contract is terminated under such circumstance, 

the said Contractor shall waive all rights for remedy under this contract and not refer the matter 

to Arbitration or litigation. 
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WORK AT NIGHT / HOLIDAY: 

The said Contractor shall work, if required at night or holidays may be permissible by the 

respective authorities & the said Owner. The said Contractor has considered all factors of 

working at this site including working on holidays, during nights and extended hours. The said 

Contractor’s completion period remains same irrespective of the said Contractor’s working 

hours. The said contractor shall make arrangement for the necessary supervisory staff required 

for the same work at no extra cost. The contractor has to provide a Senior Civil Engineer 

(Minimum 10 years Experience), a Junior Civil Engineer, Mugaddam, 3 Supervisor, etc at all 

times till completion of work. 

FORCE MAJEURE 

Neither party shall be responsible for delay in performance, or failure to perform any part of 

the order where such delay or failure is caused by circumstances outside the control of the party 

so delayed or unable to perform and such circumstances shall include but shall not be limited 

to any act of God, epidemic, earthquake, flood, cyclone, fire, explosion, strikes, war or threat 

of war, revolution, civil commotion, blockage, embargo or proclamation, regulation, restriction 

or ordinance of any Government or Civil authority. Each party shall promptly notify the other 

of such circumstances and shall take all reasonable steps to mitigate the effect thereof. If force 

majeure circumstances persist for unbroken period of at least one month both parties shall 

mutually agree on further course of action. 

RIGHT OF ACCESS / IN PROCESS CHECKING 

The Project Management consultant and all persons duly authorizes by the said Owner shall 

always have access to any work which is being prepared for or will be utilized in the works. 

All activities shall have checklist for verifying the conformance to satisfaction of the Project 

Management consultant. All activities started part or full shall have checklist signed by Project 

Management consultant or their representative. 
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INSTRUCTIONS AND FURTHER DRAWINGS 

The Project management consultant shall have full power and authority to supply to the said 

Contractor, from time to time, during the progress of the works instructions as shall in the 

project Management consultant’s opinion be necessary for the purpose of proper and adequate 

work, completion and maintenance of the works. The said Contractor shall carry out the above 

work according to the instructions issued. Notwithstanding the above, the project Management 

consultant may issue an Instruction requiring the said Contractor to open up for inspection any 

work covered up or to arrange for any test of materials or goods (whether or not already 

incorporated in the works) or of any execute work and redo the defect at the said contractor’s 

cost. In case the works to be executed does not form part of the contract, the said Contractor 

should inform the Project management Consultant & the said Owner before executing the job 

well in advance so that the overall work is not interrupted. No claim for extension of time will 

be entertained on account of delay by the said Contractor in forwarding their requirement. The 

Project Management consultant is authorized to object to and require the said Contractor to 

remove forthwith from the works any person for misconduct / incompetence/negligence after 

mutual discussion. 

SUBMISSION OF RECORDS 

The said Contractor shall submit to Project Management consultant / she said Owner all the 

material test reports, daily work progress reports, daily / weekly / monthly planning reports, 

daily accounts of materials indicating daily receipt / consumption / balance on hand, daily 

labour report etc. as instructed by the Project Management Consultant. 

MAKING GOOD 

The said Contractor shall make good all areas disturbed by way of transition materials or 

installation of services. The said Contractor shall make good all cutouts and temporary 

\V 
provisions made by him. 
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CO-ORDINATION WITH OTHER CONTRACTORS 

The said Owner reserves the right to appoint other agencies / contractors/ suppliers / vendors. 
No extra payment will be made to the said Contractor on account of the above. In case other 
works necessary to complete the said work are carried out by agencies directly engaged by the 
said Owner, the said Contractor shall not have any objection and shall co-ordinate with the 
Project Management consultant to allow other agencies to work simultaneously without any 
hindrance so as to facilitate completion of works in time. 

INCONVENIENCE TO THE PUBLIC AND SURROUNDING PROPERTIES 

The said Contractor should ensure that there is no inconvenience to the public and surrounding 
properties during the said work. All necessary preventions and precautions should be taken. In 
case of any damage to the adjacent properties for reasons attributable to the said Contractor, he 
shall make good the same at no extra cost to the said Owner. 

ORGANIZATION CHART AND PROGRAM 

The said Contractor shall submit Organization chart specifying the team that will be working 
and be responsible for the Project execution along with their job responsibilities. The said 
Contractor shall also submit master program of works for the entire project for completion of 
the said work in all respects. 

SUBCONTRACTORS 

The said Contractor shall not sub-let the whole or any part of the work except where otherwise 
provided by the Contract. The said Contractor shall not sub-let any part of the Works without 
the prior written consent of the Project - In - Charge, which shall not be unreasonably withheld. 
However, such consent, if given, shall not relieve the said Contractor from any liability or 
obligation under the Contract and he shall be responsible for acts, defaults and negl. of any 
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sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaults or 

neglects of the said Contractor, his agents, servants or workmen. Provided always that the 

provision of labour on a piecework basis shall not be deemed to be a sub-letting under this 

Clause. 

PROGRESS EVALUATION AND REVIEW 

Meeting shall be held every week on site to monitor the progress of works. The said Contractor 

shall submit weekly report (every Monday) and monthly report with photographs (by the 5% of 

every month) describing the progress of the said work. This report shall ‘also include progress, 

decisions and drawings required for the next month and any other information, which will 

facilities the construction work. The report shall also mention delay, its reasons with 

justification and remedial measures for achieving target dates / milestones. 

STORAGE OF MATERIALS 

The said Contractor shall at his own cost construct temporary godown and security. The 

responsibility of stored materials lies with the said contractor till the final handing over of 

works. In case the store must be shifted the said contractor shall make the necessary 

arrangement. The said contractor indemnifies the said Owner if any loss whatsoever rising out 

of theft, fire or proceedings in relation to, during the course of execution'of the above contract. 

None of the equipment and materials shall be removed from the site without the permission of 

the said Owner. 

HEALTH & SAFETY: 

Full time safety engineer to maintain safety at site shall be appointed by the Contractor. 

Insurance Liability of the Work Force and Equipment’s / Materials deployed by the Contractor 

shall rest with the Contractor. V 
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LIQUIDATED DAMAGES FOR NON-COMPLETION OF MILESTONE OR 
COMPLETION 

TIME: 

The Contractor shall be liable to pay as compensation an amount equal to Indian Rupees Ten 
Thousand (10 Thousand) for every day of delay from such milestone that the works remain 
incomplete, and Indian Rupees Fifty (50) Thousand for every day of delay from the date of 
completion as indicated in the schedule to the Owners requirements, provided always that the 
entire amount of Cormpensation to be paid under the provisions of this clause shall not exceed 
10% (Ten) of the Contract Price. 

LABOUR HUTMENTS AND SANITATION FACILITIES 

The Contractor shall be allowed to make Labour colonies / Hutments as per governing rules & 
regulation within site limits (plot area) with logistic requirement of the project. The said 
contractor shall manage within available sanitation facilities at the said work. No additional 
facility shall be created by the said Owner. The said contractor shall also maintain the 
cleanliness & hygiene on the said work. 

At the time of virtual completion of work, the said contractor shall vacate the premises of said 
Owner. The Final Payment shall be done only after vacating premises, cleaning, removal of 
debris, Hutment material, contractor’s belongings, etc. The said Contractor shall also make 
good all damages done by the Labours at his own Risk & Cost. The removal of the Hutments 

& Making good the damaged areas is Sole responsibility of the said Contractor. Failing which 
the Owner shall be at liberty to carry out the same at the said contractor’s Risk and Cost. 

ARBITRATION: 

All disputes arising out of or in any way connected with this Workorder shall be referred to 
arbitration by the PMC solely whose verdict will be final. 

JURISDICTION: 

All disputes arising out of or in any way connected with|this Workorder shall be deemed to 

Q/ 
have arisen in Court of Mumbai, Maharashtra, 
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PERMANENT CHARGES 

Any charges by way of deposits for permanent connections or for other permanent purpose 

deemed for building occupation shall, be borne by the said Owner. 

The said Contractor is requested to sign the duplicate of this work Order signifying the said 

Contractor acceptance to all above terms and conditions. The terms and conditions stipulated 

herein are final and binding. 

Thanking you, we remain, 

Through its Owner: Mr. Rupindersingh Arora 

All the terms and conditions mentioned in work order & tender are acceptable to us and we 

shall abide by these. 

For M/s. SHRYDUS INDUSTRIES LTD 

Through its CFO : Mr.Premal Parekh 

Authorised Signatory as per 

Board Resolution dated QQ! [7_, 2024 

Witness 

o Mr. - 

* Mr. - 
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ANNEXURES 
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ARORA HOUSE 

ANNEXURE | 

APART FROM OTHER FACTORS MENTIONED ELSEWHERE IN THE TENDER, RATES 

SHALL INCLUDE, THE FOLLOWING, UNLESS SPECIFICALLY EXCLUDED FROM ITEM 

DESCRIPTION. 

1) All works at all heights/depths, all floors and all leads. 

2) Conducting tests of all construction materials. 

3) Maintaining all records and preparing progress report as advised. 

4) Providing all necessary consumables, tools, tackles, machinery’s equipment and 

instruments, as the job quantum /quality /urgency may demand. 

5) Compliance of local and other laws of land, as applicable at related to place of 

work, of all authorities having jurisdiction in the areas 

6) Compliance of standard safety-practices and fire- protection. 

7) Premium for various Insurance policies. 

8) Binding wire for Shuttering & formworks 

9) Binding wire for Reinforcement steel work 

10) All types of wastages. 

11) General house- keeping, cleanliness, hygienic work environment. 

12) Construction of all enabling works (and dismantling after work completion and 

removal of debris) including access road, site office, labour colonies etc. 

13) Employing only licensed workers for specialized works. 

14) All taxes, Levies, royalties, Duties, octroi, etc. as may be applicable on materials 

during the tenure of the Contract. 

15) Increase in prices, wages, salaries, etc. due to inflation. 

16) Buying items from open market for urgent works. 

17) Werking in monsoons, Sundays, holidays, over-time and extra shift. 

18) Barricading work areas for safety reasons and suitable display, warning notice 

boards / signals. 

19) Setting- out of works and maintaining Benchmarks. 

20) Supply and application of primer coats as specified by Owner / Architect. 

21) Maintaining line, level, slope, plumb and dimensions of all works as per Drawing / 

Instructions. 

22) Shifting away immediately from place of work, all rejected materials and ensure its 

non-use'in permanent works. 

23) Guarantees /Warranties. 

24) Non usage of lift for debris & sand, cement etc. 

25) All packing materials required for all types of works. 

26) Making of Mockup samples as directed by Architect. Alterations / Changes in 

samples as instructed by Architect. Q,\/ 

o 2|Page



ARORA HOUSE 

27) Cost of samples, handling, transportation, octroi, removing the rejected samples 

from site etc. 

28) Submitting the sample of all materials / finishes for interiors Architect's approval 
well in advance before execution of the work. 

29) Drilling holes/ chasing in Tiles / Laadi / Wall/ Concrete etc. and making good after 
encasing and embedding including for all service agencies. 

30) Supply and fixing sleeves/ conduits etc. in position and grouting as directed. 
31) All waste- allowance, scrap allowance, cutting allowance, variation in Rolling- 

Margin, breakage’s etc. 

32) Compliance of all Labour laws including. 

a) Minimum Wages Act, 

b) Payment of Wages Act 

c) Equal Remuneration Act. 

d) Contract Labour 

e) Workmen's Compensations Act 

f) PF. 

g) ESIC 

h) Labour-Inspector's Regulations.; and following new codes on their becoming 

applicable: 

i) Code on Wages 

j) Code on Industrial Relations 

k) Code on Social Security 

I)  Code on Occupational Safety, Health and Working Conditions 

33) Preparation of As-Built Drawings for all concealment including conduits/pipes etc. 

34) Bailing out water due to seepage / leakage/broken mains/Tidal action/water 

table/springs etc. & keeping work area dry at all times. 

35) Producing Test Certificates of materials supplied by the contractor. 

36) Scaffolding, Re-scaffolding, Single-stage and double-stage. 

37) Unloading, shifting and stacking of materials, dispatched by Owner/Vendors to 

site. 

38) Following all guidelines of All Governments Authorities and strictly adhering to the 

requirements as specified by them from time to time. Owner is not responsible to 

provide any Free Equipments, Patra, Fabrics or whatever needed in this respect. 

Contractor has to handle a|l BMC Officials, Police, Miscreants, etc all at his own 

cost. Q\/_\ 
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ANNEXURE Il 

ARORA HOUSE 

LIST OF APPROVED MAKES / BRANDS / MANUFACTURER’S 

SR.NO | MATERIAL MAKE / MANUFACTURER |/ 
SOURCE 

1. CEMENT (53 GRADE) & ULTRATECH, AMBUJA, BIRLA 

(43 GRADE) 

2. ADMIXTURE FOR SELF | FOSROC 
COMPACTING CONCRETE 

3 REINFORCEMENT STEEL SAIL, JSW, TISCO 

4. STRUCTURAL STEEL SAIL, JSW, TISCO 

5. FOAM CONCRETE BLOCKS (AAC | SIPOREX INDIA PVT. LTD, 
BLOCKS) ULTRATECH, BILTECH 

6. SAND RIVER SAND 

7. AGGREGATES BLACK BASALT 

8. COLOUR  AGGREGATES /| TO APPROVED SOURCE 
PEBBLES 

9. CONCRETE COLOURANTS TATA 

10. PLASTICIZERS  /  SUPER | FOSROC 
PLASTICIZERS 
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ARORA HOUSE 

SR.NO | MATERIAL MAKE |/ MANUFACTURER |/ 

SOURCE 

1. WATERPROOFING COMPOUND FOSROC, ASIAN PAINT, MBCC 

12. WATER STOPPERS ASIAN PAINT, MBCC, BLUE 

13. POLYSULPHIDE SEALANT BUILD CORE CHEMICALS 

14. PAINT ASIAN PAINT / AKZONOBEL / 

NEROLAC 

15. BRICKS 1ST QUALITY CLAY BRICKS 

16. DRY MORTAR ULTRATECH 

p7: READY PLAST HEAL PLAST, ACC, BIRLA 

18. EPS / XPS SUPREME INDUSTIRES LTD. 

Note: Before procuring of materials in the scope of contractor, the contractor shall get approval 
of samples from the architect / consultant. The necessary test report shall be produced & 
required tests shall be conducted. The contractor shall obtain approval from client for 
equivalent make or Materials in case its required to be used. 
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ARORA HOUSE 

ANNEXURE lll 

BASIC RATES 

Being labour contract, the basic rate of materials shall not be applicable. 

The contractors shall consider all his materials, consumables, etc required to complete the 

work delivered on the site inclusive of all taxes, transport, loading, unloading, lead, lift, charges 

up to the point of delivery. 

Note: Before procuring materials which is in contractor's scope, the contractor shall get 

approval on the samples from the Architect / Owner's PMC. 

\v 
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ANNEXURE IV 

FREE SUPPLIES 

The following are the Free Supply items in this contract. 

1) 

2) 

3) 

4) 

5) 

6) 

7) 

8) 

9) 

Cement 

RMC 

Reinforcement Steel 

Structural Steel 

Sand 

Aggregate 

Stone (Rubble), 

Bricks / AAC Blocks 

Dry Mortar 

10) Readyplast 

11) Shahbad stone for waterproofing 

12) Water-proof chemicals 

13) Brick bats / AAC block bats 

14) Earth for filling or Any other filler material in Sunk portions. 

15) Inserts / Sleeves. 

16) Any other material required for Construction purpose. 

ARORA HOUSE 

Other than the above, the contractor shall arrange any & all other materials required for the 

project. 

The owner has decided not to supply any materials other than the materials listed above. The 

owner may decide to supply any other material at later date, the Contractor shall issue Indents 

of materials for verification of Owners PMC. The indent shall be raised well in advance i.e. 
minimum 15 days prior to requirement of actual usage of material at site. Also, a lot of materials 

required shall be as per general practice and availability of packing size / transport capacity. 

The contractor shall do necessary coordination for procurement of the materials. The material 

requisition shall be issued to the Owner’s Project Manager well in advance considering lead 

time of each material. 

Maximum Allowable Wastage Percentage: 

(a) 

(b) 

(c) 

(d) 

Cement: 2% on theoretical consumption 

RMC: 2% on theoretical consumption 

Reinforcement Steel: 3% on theoretical consumption (Including scrap) 

Structural Steel: 3% on theoretical consumption (Including scrap) L 
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ARORA HOUSE 

(e) AAC blocks: 2% on theoretical consumption 

The material brought to the site shall be immediately issued to the contractor on as it where it 

basis. The further handling, shifting, re-shifting, storing, stacking, its security, etc. shall be 

entirely the contractor’s responsibility. The theft of steel shall be considered as wastage and 

deducted as mentioned below. 

It is expected to use Client Materials judiciously and as per actual requirement specified. In 

case, it is not utilized or secured properly, the rates for the free supplied materials for 

calculating the amount of deduction towards penalty against additional wastage over specified 

limit specified below: 

(a) Cement - 1.50 times of actual procurement cost to the Owner. 

(b) RMC - 1.50 times of actual procurement cost to the Owner. 

(c) Reinforcement Steel - 1.50 times of times of actual procurement cost to Owner. 

(d)  Structural Steel - 1.50 times of times of actual procurement cost to Owner. 

(e) AAC Blocks — 1.50 times of times of actual procurement cost to Owner. 

()  Ready plast — 1.50 times of times of actual procurement cost to Owner. 

L 
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ARORA HOUSE 

ANNEXURE V 

BUILT UP AREA STATEMENT 

The Built up area / Construction Area agreed for this contract shall be 24,500 Sft. There 
shall be no claims on the context of misunderstanding, misinterpretation, 
miscalculations, readability of drawings & design, etc. 
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Built Up Area / Construction Area shall be measured in following manner: - 

ARORA HOUSE 

ANNEXURE VI 

MODE OF MEASUREMENT 

Sr.No. | Description Percentage 

A The following areas shall be considered in Built Up Area 

1= Basements Covered area & enclosed spaces 100% 

2. Ground floor & Amenities floor Covered area & enclosed spaces 100% 

3. Service floor Covered area & enclosed spaces 100% 

[ a4 All Residential Floor Covered area & enclosed spaces 100% 

51 Double height enclosed spaces 100% 

6. Covered area below slab but Unenclosed spaces 100% 

A Boxes 100% 

8. Service slabs 100% 

9. Open Decks & Terrace 60% 

10. Enclosed Balconies 100% 

1. Terrace attached to rooms 100% 

12. Lift well 100% 

13. Staircase 100% 

14. Top Terrace 100% 

15. Staircase Mumty on top slab & Lift Machine Room bottom slab 100% 

| 
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ARORA HOUSE 

Sr. No. Description Percentage 

B The following areas shall not be considered in Built Up Area 

1. Ducts NIL 

2. Voids NL 

3 Chafias NIL | 

4, Elevational Feature rising above top terrace NIL 

5. OHWT NIL 

6. uGwrt NIL 

7 STP NIL 

8. Fins NIL 

9. Elevational & other Projections / features beyond building line NIL 

Note: The Built-up area shall be certified by the architect as per mode of 

measurement above. The interpretation of architect for di fining areas & 

its nomenclature shall be final and binding. 

€ 
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ARORA HOUSE 

ANNEXURE VII 

PAYMENT SCHEDULE 

SR. NO.| PARTICULARS. PERCENTAGE TOTAL 

PERCENTAGE 

1 ON COMPLETION OF RAFT, RETAINING 15.00% 15.00% 

WALL, U.G TANK, PUMP ROOM & 1ST]| 

SLAB (COMPLETE UP TO PLINTH) 

2 |ON COMPLETION OF 2ND SLAB 5.00% 20.00% 

3 |ON COMPLETION OF 3RD SLAB 5.00% 25.00% 

4 |ON COMPLETION OF 4TH SLAB 5.00% 30.00% 

5 |ON COMPLETION OF 5TH SLAB 5.00% 35.00% 

6 |ON COMPLETION OF 6TH SLAB 5.00% 40.00% 

7 |ON COMPLETION OF 7TH SLAB 4.00% 44.00% 

8 |ON COMPLETION OF 8TH SLAB 4.00% 48.00% 

9 |ON COMPLETION OF TERRACE SLAB 4.00% 52.00% 

10 |ON COMPLETION OF LIFT MC/O.H TANK 2.00% 54.00% 

11 |ON COMPLETION OF MASONRY 11.00% 65.00% 

12 |ON COMPLETION OF INTERNAL 12.00% 77.00% 

PLASTER 

13 |ON COMPLETION OF EXTERNAL 12.00% 89.00% 

PLASTER 

14 |STAIRS PARDI, UPSTAND MISCL. RCC, 5.00% 94.00% 

ELEVATIONAL TREATEMENT, ETC 

15 |COMPOUND WALL & EXT 6.00% 100.00% 

DEVELOPMENT 

TOTAL PERCENTAGE 100.00% \ 

W 
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ARORA HOUSE 

ANNEXURE VIIl - SCHEDULE OF ITEMS 

IT. NO. ITEM DESCRIPTION 

01.01.00 GENERAL WORK IN PLINTH 

01.01.01 Site Cleaning - Cleaning of jungle, vegetation, grass & removal of rubbish from 
site including removing the rubbish material outside the building area i.e., to the 
dumping ground, stacking as directed, etc. complete. 

01.01.02 Plum Concrete : 60:40 Ratio & under PMC Supervision. 

by 

13|Page



ARORA HOUSE 

IT. NO. ITEM DESCRIPTION 

01.01.03 Filling in plinth up to required level - Filling inside plinth open spaces, roads and 

around the building with earth brought from outside including total cost of transport 

to site, etc., and including spreading, leveling, watering, and consolidating in 

200mm layers or as directed by Architect. 

Note: Al filled earth shall be well compacted so as to attain Procter Density of a 

minimum of 0.95 

(The contractor may use any method for consolidating the earth i.e., by mechanical 

rammer or by road roller. The Procter Density should be approved by PM before 

proceeding with Dry Rubble Soling.) 

01.01.04 Footing PCC - Laying machine mixed plain cement concrete in grade M10 but 

having volumetric proportions 1:3:5 (Cement: Sand Coarse aggregates), with 37 

mm and downgraded coarse aggregates; of specified thickness, Mix and gradation 

and including from work if required, laying, spreading, consolidating, curing etc. 

complete as directed for all types of foundations, below flooring, wall, rafts etc. 

01.01.05 Floor PCC - Laying machine mixed P.C.C. of grade M15 but having volumetric 

proportion 1:2:4 (Cement: Sand: Coarse aggregates) with 20 mm and downgraded 

aggregates in flooring in alternative bays doing shuttering at the edges, vibrating 

with screed vibrate, finishing the top surface etc. complete as per drawings and 

directions. 

01.01.06 Rubble Soiling - Laying 230 mm thick dry rubble packing below flooring and 

footing with approved quality rubble, interstices filled with stone chips and hard 

murum of approved quality, watering, ramming, consolidating, etc., complete as 

specified & directed (Consolidation by mechanical rammer.) 

Y 
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ARORA HOUSE 

IT. NO. ITEM DESCRIPTION 

01.02.00 | R.C.C. WORK 

01.02.01 Laying in position weigh batched machine mixed controlled R.C.C. of M-30 /M35 
/M40 grade or any other grade as specified by the structural consultant with 20 
mm and downgraded aggregate as coarse aggregates as per specifications and 
drawing complete in all respects including PVC cover blocks, Plastic coated ply 
shuttering, stagging, centering, removing shuttering/ Stagging after concrete is 
fully matured, mixing, putting in place, pouring, vibrating, tamping, curing, 
leaving pockets, Sleeves, recess, grooves finishing the top surface of slab and 
beam either smooth or rough; in following items at all heights and levels and as 

specified. 

Basic Consumption — 2.0 Cft/ Sft 

The plastic-coated ply to be used shall be new for shuttering. The same shall not 
be used more than 8 repitations. 

i) Footings of all shapes and sizes. 

ii) Columns of all shapes and sizes. 

iii) All type Slabs including cantilever slabs projections, ledges, canopies. 

iv) All type of Beams & Caps 

v) All type of RCC Walls / Pardi 

vi) Staircase and steps including cantilever slabs with waist slab, folder slabs. 

vii) Bands, pergolas fins, facia etc. including canopy pergolas etc. 

viii) Coping and Lintels. 

ix) UGWT / OH tank 

x) Site Development m> 

o 
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ARORA HOUSE 

IT. NO. ITEM DESCRIPTION 

01.02.02 Laying reinforcement High yield deformed bars FE 500 / FE 500D / FE550D 

(TOR Steel / TMT) confirming to IS 1786 for RCC work including preparing bar 

bending schedule, all handling, cutting, erecting placing in position with proper 

cover block supports, at all intersections with 18-gauge black soft annealed 

binding wire including supply of drawing (bar bending) and as per the directions 

of the consulting engineer at all levels including at or below plinth level. 

Basic Consumption — 6.5 Kg/ Sft 

01.02.03 Treating Tie Holes shall be opened up 1.5” x 1.5” & shall be hand packed tightly 

with Non shrink crystalline mortar with two coats of Penetron slurry @ 0.6kg/sqm, 

etc. complete as specified and as directed. 

01.02.04 Liasoning with PT agency. Providing & giving work platform, Cutout, drilling holes 

in shuttering, etc. complete as specified and as directed. 

01.02.05 Providing additional height of staging required for shuttering to cater specified 

height with adequate bracing, propping, planking, supports, framing, etc. 

including cost of removing staging after completion of activity including 

designing, obtaining approval of staging etc. complete as per detail drawing and 

as directed by Architect. 

N ) 
w7 
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ARORA HOUSE 

IT. NO. ITEM DESCRIPTION 

01.03.00 MASONRY 

01.03.01 Pillars / Steps / Foundations - Constructing brick masonry of thickness more 
than 230 mm thick in 1st class bricks above plinth level using cement mortar of 
proportion 1:5 (cement: Sand) including scaffolding, raking out joints, watering, 

éuring, etc. complete as specified and directed. 

Note: The work to include all pillars and work such as for brick steps 

01.03.02 Laying in position 75mm thick Dampproof Course with plain cement concrete of 
1:2:4 (P.C.C.) below Masonry walls laid to required levels and grade at all 
locations, consolidated finished fair and cured including integral waterproofing 
compound as per manufacturers specification, side formwork, shuttering, 
deshuttering, watering, curing, etc. complete as specified & as directed. 

01.03.03 Internal Partition walls - Constructing 100/150/230 mm thick and all specified 
thickness, light weight AAC block masonry (SIPOREX or BILTECH or equivalent 
as approved), blocks conforming to IS 2185 (Part-Ill) with approved non-shrinking 

dry mortar as per manufacturer's instruction, including providing RCC patli beam 
of 100mm high at every 1.00m c/c with 2 No 8 mm dia Tor bars and 6 mm dia links 
at 300 c/c in cement concrete of grade M20, required formwork complete with 

raking out joints, curing, doing independent double legged scaffolding as per 

specifications, etc. at all heights, depths, lift and leads as specified & directed by 

Project Manager. The work to include all pillars, fins, batters etc. 

Note: Reinforcement will not be paid separately 

- 
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IT. NO. ITEM DESCRIPTION 

01.03.04 External walls - Constructing 100/150/230 mm thick and all specified thickness, 

light weight AAC block masonry (SIPOREX or BILTECH or equivalent as 

approved), blocks conforming to IS 2185 (Part-lll) with approved non-shrinking 

dry mortar as per manufacturer’s instruction, including providing RCC patli beam 

of 100mm high at every 1.00m c/c with 2 No 8 mm dia Tor bars and 6 mm dia links 

at 300 c/c in cement concrete of grade M20, required formwork complete with 

raking out joints, curing, doing independent double legged scaffolding as per 

specifications, etc. at all heights, depths, lift and leads as specified & directed by 

Project Manager. 

01.03.05 Pillars / Steps / Foundations - Constructing un coursed rubble masonry of stone 

below plinth, as per required thickness and shape, in cement mortar of proportion 

1:5 (Cement: Sand) with corner dressed stones, ranking out joints, necessary 

scaffolding, watering, curing, etc. complete as specified and directed. 

01.03.06 External walls (wherever specified) - Constructing 150/230 mm thick and all 

specified thickness, light weight AAC block masonry (SIPOREX or BILTECH or 

equivalent as approved), blocks conforming to IS 2185 (Part-lll) with approved 

non-shrinking dry mortar as per manufacturer's instruction, including providing 

RCC patli beam of 100mm high at every 1.00m c/c with 2 No 8 mm dia Tor bars 

and 6 mm dia links at 300 c/c in cement concrete of grade M20, required formwork 

complete with raking out joints, curing, doing independent double legged 

scaffolding as per specifications, etc. at all heights, depths, lift and leads as 

specified & directed by Project Manager. 
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IT. NO. ITEM DESCRIPTION 

01.04.00 PLASTERING 

01.04.01 Applying 12mm -15mm thick plaster using Gujrat sand in cement mortar mix ratio 
CM 1:4 (1 cement : 4 sand) mixed with approved polypropylene fibers or equivalent 
Readyplast of Ultratech or similar IS! make; to internal surfaces of concrete and 
masonry work; including raking out joints, hacking concrete surfaces and applying 
approved chemical bonding agent for receiving scratch/dash coat plaster & curing 
for creating a positive bond, preparing junctions of concrete/masonry by neat 
cleaning, pointing/grouting using non-shrink mortar and further grouting junctions 
by pressing square crush aggregate; also providing and fixing Fibre mesh @ 
150mm wide to junctions of concrete and masonry, preparing jambs, sills, 
grooves, pattas, wattas, rounding of corners, etc. all complete as per architectural 
drawings, specifications and finished smooth with wooden rundha etc. or as 
specified by the Architect / Project Manager at all leads, depth and lifts, doing 
ifidependent double-legged scaffolding, cleaning of surfaces, curing, etc. complete 
as specified & directed by Architect / Project Manager. 

01.04.02 Applying minimum 25 mm thick double coat cement sand plaster using 
Readyplast of Ultratech or equivalent ISI make / Gujrat sand mixed with approved 
fibres & non-shrinking compound as instructed by approved manufacturer, first 
coat to be 15 mm thick cement sand mortar of mix ratio 1:4 (1 cement: 4 sand) 
including adding 2% by weight of cement approved waterproofing compound. 
Second coat to be 10 mm thick in cement sand mortar of mix ratio 1:3 (1 cement : 
3 Gujarat sand) and sand 150 mm wide Fibre mesh at treated junctions of masonry 
face finished or as required to receive specified architectural external finish, to 
correct line, plumb and level to external faces of walls, soffits/ceiling if any, 
including racking out junctions of masonry and concrete and other dissimilar 
materials, treated by pointing and grouting using non-shrinking compound and 
further grouted with square cut stone at junction, then providing work, hacking 
closely concrete surfaces, apply chemical adhesive coating to concrete surfaces 
and then apply a scratch coat plaster (prior to main plaster for positive bond), 
independent double legged scaffolding as specified & directed by Architect / 
Project Manager. 

01.04.03 Internal Duct Plaster - Same as 1.04.02 but 12—15mm thick in C.M. 1:4 in single 

\ll 

coat, rough finished to receive the approved cladding, stone facing etc. A%mpleta 

7 
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01.04.04 Plaster behind wall punning / cladding / Dado - Same as 1.04.02 but keeping 

the surface rough to receive cladding, plaster of Paris punning etc. complete as 

specified and directed. A 

' 

20|Page 



ARORA HOUSE 

IT. NO. ITEM DESCRIPTION 

1.05.00 WATERPROFFING 

Note: 

1) The entire water proofing work shall be carried out by approved agency. The 
contractor shall take the approval for the water proofing agency from the Project 
Manager before starting the work. 

2) The waterproofing work shall be strictly carried out as per the specifications 
mentioned in the tender document. 

3) The entire water proofing work shall carry a Service Guarantee on stamp 
paper for 10 years from the date of completion of work. The Service Guarantee 
on stamp paper of Rs.200/- shall be submitted by the Contractor along with the 
final bill. 

4) The contractor shall also submit a Performance Bank Guarantee equivalent 
to 10% of total value of this sub-head on approved Performa issued by 
Nationalized Bank. 

1.05.01 Terrace / Balcony / Dry Balcony Waterproofing - Laying Waterproofing 
Treatment to Terrace areas consisting of 12mm thick layer in 1:3 cm with 
waterproofing compound as per manufacturer's specification at base. 
Constructing & laying Brickbat Coba in cm 1:5 with waterproofing compound as 
per manufacturer's specification & having average thickness of 80 mm & 
finishing with 20 mm thick cement mortar layer in 1:3 with waterproofing 
compound as per manufacturers specification. Rate shall be including 
preparation of surfaces, injection grouting wherever necessary, all lead, lift, 
laying to proper slope to drain water entirely, watering, curing as directed & 
covering the whole treatment with 10 years guarantee etc. complete. (Av. Coba 
thickness 125 mm) 

Item to include portions of Chajjas gutters if treated in the same manner. 

- 
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IT. NO. ITEM DESCRIPTION 

1.05.02 Chajja Waterproofing / Screed - Laying 25mm -35mm metal screed to protect 

chemical waterproofing treatment to terrace, Chajjas and water tanks made from 

cement sand mortar 1:3 and metal no.1 and including cement floating, preparation of 

surfaces, adding of waterproofing compound as directed, watering, curing, etc. 

complete. The entire work should be tested for any leakages and the contractor shall 

give 10 years guarantee for the same. 

1.05.03 Toilet Waterproofing - Laying Waterproofing Treatment to Toilet areas consisting of 

12mm thick layer in 1:3 cm with waterproofing compound @ 1 kg/bag at base. 

Constructing & laying Brickbat Coba in cm 1:5 with waterproofing compound as per 

manufacturer’s specification & having average thickness of 80 mm & finishing with 20 

mm thick cement mortar layer in 1:3 with waterproofing compound as per 

manufacturer’s specification. Rate shall be including preparation of surfaces, all lead, 

lift, filing in sunken areas & raising the floor with "approved materials as per 

architectural drawings and site conditions, laying to proper slope to drain water 

entirely as directed & covering the whole treatment with 10 years guarantee etc. 

complete. (Av. Coba thickness 150 mm) 

1.05.04 Toilet Waterproofing - Doing 18mm - 20mm thick waterproofing plaster to masonry 

walls or concrete surfaces in toilet areas with approved waterproofing compound 

including hacking, watering, curing, cleaning, preparation of surfaces, injection 

grouting treatment wherever necessary etc. complete as specified and as directed. 

1) First layer of slurry of cement @ 0.488 Kg / Sqm mixed with approved polymer 

waterproofing compound. This layer will be allowed to air cure for 4 Hours. 

2) Second layer of slurry of cement @ 0.242 Kg / Sqm mixed with approved polymer 

waterproofing compound. This layer will be allowed to air cure for 4 Hours followed 

with water cure for 48 Hours. 

3) Apply final protective layer of 18 to 20 mm thick cement plaster 1“3 (1 cement: 3 

L 
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IT. NO. ITEM DESCRIPTION 

1.05.05 Lift Pit - Doing Waterproofing treatment to the walls of Lift Pit and to the bottom slab, 

with fixing approved Shahabad stone with cement, cement grouting and neat cement 

finish plaster in CM 1:3 including first coat, Brickbat / trap metal coba (over / below 

bottom slab), rough Shahabad stone fasting to walls, injection treatment, grouting and 

finishing etc. complete with 10 years guarantee. 

1.05.07 O/H WATER TANK 

Water-roofing from internal: Providing and laying waterproofing for Tank bottom & top 

floor, walls & vertical areas in following parts as per specifications listed below with a 

minimum guarantee period of 10 years and Testing of treatment as per the 

requirements. 

Flooring: The First Part consists of Cleaning the surface thoroughly, providing and 

applying Asian/ AkzoNobel in two coats by troweling as per manufacturer's 

specifications. Treatment to floor slabs shall be carried out by trowel application using 

a steel trowel into hardened concrete slab surface including curing, cleaning etc. 

complete as per detail drawing and as directed by Architect. 

Walls: The First Part consists of Cleaning the surface thoroughly, providing and 

applying Asian/ AkzoNobel in two coats by troweling as per manufacturer's 

specifications. Treatment to floor slabs shall be carried out by trowel application using 

a steel trowel into hardened concrete slab surface including curing, cleaning etc. 

complete as per detail drawing and as directed by Architect. 

1.05.08 Basement with Car Parking Structure Waterproofing : 

Basement waterproofing as per Box type waterproofing method with Shahbad laddi, 

fixing the same with Neat cement, Grouting with cement, waterproofing compounds, 

Plastering including preparing surfaces, hacking, curing, cleaning, etc. complete as 

per detail drawing and as directed by Architect. \@V ) 
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